




Bid Evaluation Report


1. Name of Procuring Agency: Provincial Disaster Management Authority, Sindh
2. Tender Reference No: PDMA(S)/11(26)/2017/298 Hoisted on SPPRA website: 27.04.2018
3. Tender Description/Name of work/item: Construction of Regional Offices of PDMA Sindh (Mirpurkhas)
4. Method of Procurement: Single Stage One Envelope
5. Tender Published: Hoisted on SPPRA web site after Pre-qualification (SPPRA S.# 36267 & 37597).
6. Total Bid documents Sold; (2) Two
7. Total Bids Received: (2) Two
8. Technical Bid Opening date: (if applicable) N/A
9. No. of Bid technically qualified (if applicable): (1) One
10. Bid(s) Rejected: (1) One
11. Financial Bid Opening date: 14-05-2018 at 03:00pm
12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder (Million)	Ranking in terms of cost	Comparison with Estimated cost (Million)	Above/ Below from Engg. Estimate	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6	7
1.	M/s K.K Construction Company.	169,748 /- Total Cost of Work	1 st	Rs.147.715	+14.80%	Lowest.	Accepted


Zahoor Ahmed Memon,
Deputy Director, RSDD
Works & Services Department,
Government of Sindh,
Member PC.


Sardar Ali Jatoti,
Assistant Engineer, PHED,
Government of Sindh,
Member PC.


Muhammad Aslam Laghari,
Deputy Director (Tech), PDMA Sindh
Member /Secretary PC.


Zain ul Abideen Ansari,
Deputy Director (F&A), PDMA Sindh
Member PC



Muhammad Ali Shaikh,
Director (Ops), PDMA Sindh/
Chairman PC


Bid Evaluation Report


1. Name of Procuring Agency: Provincial Disaster Management Authority, Sindh
2. Tender Reference No: PDMA(S)/11(26)/2017/298 Hoisted on SPPRA website: 27.04.2018
3. Tender Description/Name of work/item: Construction of Regional Offices of PDMA Sindh (Larkana)
4. Method of Procurement: Single Stage One Envelope
5. Tender Published: Hoisted on SPPRA web site after Pre-qualification (SPPRA S.# 36267 & 37597).
6. Total Bid documents Sold: (2) Two
7. Total Bids Received: (1) One
8. Technical Bid Opening date: (if applicable) N/A
9. No. of Bid technically qualified (if applicable): (1) One
10. Bid(s) Rejected: (1) One
11. Financial Bid Opening date: 14-05-2018 at 03:00pm


12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder (Million)	Ranking in terms of cost	Comparison with Estimated cost (Million)	Above/ Below from Engg. Estimate	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6	7
1.	M/s K.K Construction Company.	347.107 /- Total Cost of Work	1 st	Rs.301.953	+14.80%	Lowest.	Accepted


Zahoor Ahmed Memon,
Deputy Director, RSDD
Works & Services Department,
Government of Sindh,
Member PC.


Sardar Ali Jatoi,
Assistant Engineer, PHED,
Government of Sindh,
Member PC.


Muhammad Aslam Laghari,
Deputy Director (Tech), PDMA Sindh
Member /Secretary PC.


Zain ul Abideen Ansari,
Deputy Director (F&A), PDMA Sindh
Member PC



Muhammad Ali Shaikh,
Director (Ops), PDMA Sindh/
Chairman PC


Bid Evaluation Report


1. Name of Procuring Agency: Provincial Disaster Management Authority, Sindh
2. Tender Reference No: PDMA(S)/11(26)/2017/298 Hoisted on SPPRA website:27.04.2018
3. Tender Description/Name of work/item: Construction of Regional Offices of PDMA Sindh (Shaheed Bazeerabad).
4. Method of Procurement: Single Stage One Envelope
5. Tender Published: Hoisted on SPPRA web site after Pre-qualification (SPPRA S.# 36267 &37597).
6. Total Bid documents Sold; (2) Two
7. Total Bids Received: (2) Two
8. Technical Bid Opening date: (if applicable) N/A
9. No. of Bid technically qualified (if applicable): (1) One
10. Bid(s) Rejected: (1) One
11. Financial Bid Opening date: 14-05-2018 at 03:00pm


12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder (Million)	Ranking in terms of cost	Comparison with Estimated cost (Million)	Above/ Below from Engg. Estimate	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6	7
1.	M/s Muhammad Hasni & Raza Muhammad (JV).	338.212 /- Total Cost of Work	1 st	Rs.301.953	+14.00%	Lowest.	Accepted


Zahoor Ahmed Memon,
Deputy Director, RSDD
Works & Services Department,
Government of Sindh,
Member PC.


Sardar Ali Vatoi,
Assistant Engineer, PHED,
Government of Sindh,
Member PC.


Muhammad Ali Shaikh,
Director (Ops), PDMA Sindh/
Chairman PC


Muhammad Aslam Laghari,
Deputy Director (Tech), PDMA Sindh
Member /Secretary PC.


Zain ul Abideen Ansari,
Deputy Director (F&A), PDMA Sindh
Member PC






ATTENDANCE SHEET

BID OPENING FOR THE ESTABLISHMENT OF REGIONAL OFFICES OF PDMA SINDH AT LARKANA, MIRPURKHAS & SHAHEED
BENAZEERABAD.

Dated: 14.05.2018

Time: 03:00 pm

Venue: PDMA Head Office.

S. No	Name	Designation	(Committee Members)	
			Contact No.	Signature
1	Muhammad Aslam Lgh	Depty Director (Tech) PDMA Sindh	0331-2611128	
2	Zahoor Ahmed Memm	Deputy Director RSD WOS Karachi	0333-5629226	
3	Zain	D.O (PDMA).		
4	Sardar Ali Jatri	ARN PHRD.	03003371551	
5	Muhammad Ali Shaikh	Director PDMA.		
6				

**BID OPENING FOR THE ESTABLISHMENT OF REGIONAL OFFICES OF PDMA SINDH AT LARKANA,
MIRPURKHAS & SHAHEED BENAZEERABAD .**

Venue: PDMA Head Office.

[illegible]



GOVERNMENT OF SINDH
REHABILITATION DEPARTMENT
PROVINCIAL DISASTER MANAGEMENT AUTHORITY (SINDH)

**MINUTES OF THE MEETING FOR OPENING OF BID FOR CONSTRUCTION OF REGIONAL OFFICES
OF PDMA SINDH, (MIRPURKHAS, LARKANA & SHAHEE BENAZAERABAD HELD ON 14.05.2018
(SPPRA ID# 37597).**

A meeting of the Procurement Committee constituted in pursuance of rule 7 of the SPPR Rule-2010 and notified vide No. SO-I(Rehab)/3-28/2013/166, dated:19.12.2017 regarding Construction of Regional Offices of PDMA Sindh (Mirpurkhas, Larkana , Shaheed Benazeerabad) was held under the Chairpersonship of Mr. Muhammad Ali Shaikh, Director (Ops), PDMA Sindh/ Chairperson PC, on 14th May, 2018 at PDMA Head office Karachi at 03:00 p.m. for Opening of tenders as per schedule communicated vide NIT hoisted on PDMA website and SPPRA website 27.04.2018. (SPPRA ID# 37597).

The chair welcomed and apprised the participants that Financial Proposal was to be opened in the presence of the bidders and their evaluation by the procurement committee through the hired consultant which was to be conducted on the respective evaluation criteria as mentioned in the NIT. The Chairman PC apprised the committee that (3) three vendors obtained (6) six bidding documents from PDMA Head office, Karachi on submission of non refundable Tender Fee amounting to Rs.5000 per each bid for regional office of PDMA Sindh. On the date of opening (2) two bidders have participated in bidding process. M/s Kk. Construcion Company have partoiThe attendance sheets of the PC & bidders are attached as **Annexure-A & B**.

The bidding process was single stage one envelope as per (Rules 46(1) of SPP Rules-2010 amended in 2017), hence the bids were opened in front of bidders / representatives.

In the light of decision taken by of Procurement committees Five (5) bids of (2) two firms / contractors were opened on the above mentioned date & time. It was observed that, M/s K.K Construction Company did not submit CDR/ Pay Order/ Bank Guarantee for the bid of Regional Office of Shaheed Benazeerabad, whereas M/s Muhammad Hasni / Raza Muhammad also submitted Cross Cheque instead of CDR/ Pay Order/ Bank Guarantee for their bid of Regional Office Mirpurkhas, hence both the aforementioned contractors bids for the respective regional offices were rejected.

The comparative statement of rates of firms are placed at **Annexure-C**. The detail of the firms & their quoted rates are as under:


S.No	Bidder/ Contractors	PDMA Regional Office, Shaheed Benazeerabad, Larkana, Murpurkhas	Quoted Rates	Estimated Rates	2% Bid Security Amount
1	M/s K.K Construction	Mirpurkhas	169.748	147.715	3,550,000/-
2		Larkana	347.107	301.953	7,230,000/-
3		Shaheed Benazeerabad	Rejected, due to non submission of CDR/ Payorder/ Bank Guarantee		
4	M/s Muhammad Hasni / Raza Muhammad (JV)	Mirpurkhas	Rejected, due to submission of Cheque instead of CDR/ Payorder/ BG		
5		Shaheed Benazeerabad	338.212	301.953	7,200,000/-

The following firms mentioned below along with offered rates of respective items are recommended for issuance of work order on the basis of merit.

LIST OF ITEM WISE SUCCESSFUL BIDDERS FOR THE CONSTRUCTION OF REGIONAL OFFICE OF PDMA, SINDH			
Sr. #	Firm / Contractor Name,	Regional Office	Recommendation
1.	M/s K.K Construction	Larkana	Recommended for award of contract
2.	M/s K.K Construction	Mirpurkhas	Recommended for award of contract
3.	M/s Muhammad Hasni / Raza Muhammad (JV)	Shaheed Benazeerabad	Recommended for award of contract

It was also decided that the work completion certificate will be issued by a the consultant M/s Shahzad Associates who will assess and evaluate the work after completion and submit their report to the competent authority i.e. Director General PDMA Sindh and thereafter the payment to the bidder will be made.

The meeting ended with vote of thanks to and from the chair.




Zahoor Ahmed Memon,
Deputy Director, RSDD
Works & Services Department,
Government of Sindh,
Member PC.



Sardar Ali Jatui,
Assistant Engineer, PHED,
Government of Sindh,
Member PC.



Muhammad Aslam Laghari,
Deputy Director (Tech), PDMA Sindh
Member /Secretary PC.



Zain ul Abideen Ansari,
Deputy Director (F&A), PDMA Sindh
Member PC



Muhammad Ali Shaikh,
Director (Ops), PDMA Sindh/
Chairman PC



GOVERNMENT OF SINDH
REHABILITATION DEPARTMENT
PROVINCIAL DISASTER MANAGEMENT AUTHORITY (SINDH)

**MINUTES OF THE PRE-BID MEETING FOR CONSTRUCTION OF REGIONAL OFFICES OF PDMA
SINDH, (MIRPURKHAS, LARKANA & SHAHEE BENAZERABAD HELD ON 07.05.2018
(SPPRA ID# 37597).**

A Pre-bid meeting of the Procurement Committee constituted in pursuance of rule 7 of the SPPR Rule-2010 and notified vide No. SO-I(Rehab)/3-28/2013/166, dated:19.12.2017 regarding Construction of Regional Offices of PDMA Sindh (Mirpurkhas, Larkana , Shaheed Benazeerabad) was held under the Chairpersonship of Mr. Muhammad Ali Shaikh, Director (Ops), PDMA Sindh/ Chairperson PC, on 07th May, 2018 at PDMA Head office Karachi at 11:00 a.m. to entertain any query/ reservation posed by the bidders and to clarify them, if any. Following bidders / contractors attended the meeting:

S.No	Name of the Representative	Bidder / Contractor Name	Signature
01	Mr. Kamal Kumar	M/s K.K Construction Company.	
02	Syed Rashid Shakeel	M/s Muhammad Hasni –Raza Muhammad (JV)	

The chair welcomed and apprised the participants that Financial Proposal will be opened on 14.05.2017 and this pre-bid meeting is held to clarify any observation/ query with respect to the aforementioned tender in the interest of the authority. The bidders posed a query / observation regarding the 10% Performance Security as mentioned in the bidding document, they requested that the bid security that is 2% of the contract amount may be converted in the Performance Security, and rest 8% may be deducted from the running bills of the vendors. The PC unanimously agreed to the request of the bidders / vendors .The attendance sheets of the PC & bidders are attached as (Annexure-A & B).

The meeting ended with vote of thanks to and from the chair.

Zahoor Ahmed Memon,
Deputy Director, RSDD
Works & Services Department,
Government of Sindh,
Member PC.

Muhammad Aslam Laghari,
Deputy Director (Tech), PDMA Sindh
Member /Secretary PC.

Sardar Ali Jatui,
Assistant Engineer, PHED,
Government of Sindh,
Member PC.

Zain ul Abideen Ansari,
Deputy Director (F&A), PDMA Sindh
Member PC

Muhammad Ali Shaikh,
Director (Ops), PDMA Sindh/
Chairman PC






ATTENDANCE SHEET

PRE-BID MEETING FOR THE CONSTRUCTION OF REGIONAL OFFICES OF PDMA SINDH AT LARKANA, MIRPURKHAS & SHAHEED
BENAZEERABAD SPPRA ID# 37597.

Dated: 07.05.2018

Time: 11:00 am

Venue: PDMA Head Office.

S. No	Name	Designation	(Committee Members)	
			Contact No.	Signature
1	Muhammad Aslam Lafki	Depty Director (Tech) PDMA Sindh	0331-2611178	
2	Zain	DD. Pdma.		
3	Sardar Ali Jafri	AREV PHRD.	03003371551	
4	Zahoor A. Memon	Deputy Director RSDD Karachi	0333-5629226	
5	Muhammad Ali Shaikh	Director PDMA		
6				

ATTENDANCE SHEET



PRE-BID MEETING FOR THE CONSTRUCTION OF REGIONAL OFFICES OF PDMA SINDH AT LARKANA, MIRPURKHAS & SHAHEED
BENAZEERABAD SPPRA ID# 37597.

Dated: 07.05.2018

Time: 11:00 am

Venue: PDMA Head Office.

(Bidders / Contractors)

S. No	Name	Designation	Contact No.	Signature
1	Syed Rashed Shaheed	Director MHB	03343093368	
2	KAMAL KUMAR	CEO	0333-2664854	
3				
4				
5				
6				
7				
8				
9				





GOVERNMENT OF SINDH
REHABILITATION DEPARTMENT
PROVINCIAL DISASTER MENEGEMENT AUTHORITY,SINDH


COMPARATIVE STATEMENT

NIT No. PDMA(S)/11(26)2017/298, Dated: 27.04.2018 (CONSTRUCTION OF REGIONAL OFFICES OF PDMA SINDH, MIRPURKHAS) SPPRA ID # 37597

S.No	Bidder/ Company	Schedule B						Remarks
		Description of Quoted Rates of Schedule / Non Schedule Items					Estimated Rates (In Million)	
		Quoted Rates of Schedule items by Vendor	Quoted Rates of non- Schedule items by Vendor	Rebate on Quoted Rates	Percentage Above/ Below on Schedule Items Rates	Total Quoted Rates by Vendors (2+3- 4+5)		
	1	2	3	4	5	6	7	9
1	M/s K K Constuction Company	67,109,155.88	100,207,286.05	7,500,000.00	9,932,155.07	169,748,597.00	147.72	+14.8% Premium on Schedule Rates, Accepted as lowest bidder


Zahoor Ahmd Memon,
Deputy Director, RSDD,
Works & Services Dept.
GoS/ Member PC


Sardar Ali Jatoi,
Assistant Director,
PHE Dept.
GoS/ Member PC


Muhammad Ali Shaikh
Director (Ops), PDMA
Sindh/ Chairman PC


Zain ul Abideen Ansari,
Deputy Director (F&A)
PDMA Sindh/Member PC


Muhammad Aslam Laghari,
Deputy Director (Tech)
PDMA Sindh/ Secretary PC





GOVERNMENT OF SINDH
REHABILITATION DEPARTMENT
PROVINCIAL DISASTER MENEGEMENT AUTHORITY,SINDH


COMPARATIVE STATEMENT


NIT No. PDMA(S)/11(26)2017/298, Dated: 27.04.2018 (CONSTRUCTION OF REGIONAL OFFICES OF PDMA SINDH, LARKANA) SPPRA ID # 37597


S.No	Bidder/ Company	Schedule B						Remarks
		Description of Quoted Rates of Schedule / Non Schedule Items					Estimated Rates (In Million)	
		Quoted Rates of Schedule items by Vendor	Quoted Rates of non-Schedule items by Vendor	Rebate on Quoted Rates	Percentage Above/ Below on Schedule Items Rates	Total Quoted Rates by Vendors (2+3-4+5)		
	1	2	3	4	5	6	7	9
1	M/s K K Constuction Company	144,789,420.77	194,988,823.27	14,100,000.00	21,428,834.27	347,107,078.31	301.95	+14.8% Premium on Schedule Rates, Accepted as lowest bidder


Zahoor Ahmd Memon,
Deputy Director, RSDD,
Works & Services Dept.
GoS/ Member PC


Sardar Ali Jatoui,
Assistant Director,
PHE Dept.
GoS/ Member PC


Muhammad Ali Shaikh
Director (Ops), PDMA
Sindh/ Chairman PC


Zain ul Abideen Ansari,
Deputy Director (F&A)
PDMA Sindh/Member PC


Muhammad Aslam Laghari,
Deputy Director (Tech)
PDMA Sindh/ Secretary PC



GOVERNMENT OF SINDH
REHABILITATION DEPARTMENT
PROVINCIAL DISASTER MENEGEMENT AUTHORITY,SINDH


COMPARATIVE STATEMENT


NIT No. PDMA(S)/11(26)2017/298, Dated: 27.04.2018 (CONSTRUCTION OF REGIONAL OFFICES OF PDMA SINDH, SHAHEED BENAZEERABAD)

SPPRA ID # 37597


S.No	Bidder/ Company	Schedule B						Remarks
		Description of Quoted Rates of Schedule / Non Schedule Items					Estimated Rates (In Million)	
		Quoted Rates of Schedule items by Vendor	Quoted Rates of non-Schedule items by Vendor	Rebate on Quoted Rates	Percentage Above/ Below on Schedule Items Rates	Total Quoted Rates by Vendors (2+3-4+5)		
	1	2	3	4	5	6	7	9
1	M/s Muhammad Hasni/ Raza Muhammad (JV)	144789420.77	173152297.68	-----	20270518.91	338,212,237.36	301.95	+14% Premium on Schedule Rates, Accepted as lowest bidder


Zahoor Ahmd Memon,
Deputy Director, RSDD,
Works & Services Dept.
GoS/ Member PC


Sardar Ali Jatoi,
Assistant Director,
PHE Dept.
GoS/ Member PC


Muhammad Ali Shaikh
Director (Ops), PDMA
Sindh/ Chairman PC


Zain ul Abideen Ansari,
Deputy Director (F&A)
PDMA Sindh/Member PC


Muhammad Aslam Laghari,
Deputy Director (Tech)
PDMA Sindh/ Secretary PC